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DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7
STATE/FEDERAL AID NO: 29-031-04 CONTRACT TIME : 80 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-031-04
COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
SET-ASIDE
VENDOR RANKING : Contract was awarded on 06/02/09 to vendor FONTANA CONCRETE CONTRACTORS INC
TOTAL % OVER
RANK VENDOR NAME BID LOW BID
0 ENGINEER'S ESTIMATE $ 691,071.41 120.7040%
1 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 572,533.95 100.0000%
2 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 576,113.11 100.6251%
3 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 622,176.81 108.6707%
4 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 635,817.06 111.0532%
5 STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804 $ 668,553.81 116.7710%
6 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 732,000.00 127.8527%
CIRILLO BROS INC IRREGULAR

I ( 0o ) I( 1
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LINE NO / ITEM CODE / ALT | |

SUPERPAVE, BITUMINOUS CONCRETE
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 202000 25.000 CY | 65.00000 1625.00| 42.00000 1050.00|
EXCAVATION AND EMBANKMENT N | | |
0020 302007 107.000 CY | 37.50000 4012.50| 27.58000 2951.06 |
GRADED AGGREGATE BASE COURSE, TYPE B N | | |
0030 302008 46.000 CY | 37.50000 1725.00| 27.58000 1268.68|
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING N | | |
0040 401511 280.000 LF | 110.00000 30800.00] 80.77000 22615.60|
REMOVE AND CONSTRUCT SPEED HUMP N | | |
0050 401644 4350.000 TON | 73.00000 317550.00] 59.70000 259695.00|
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) N | | |
0060 401665 150.000 TON | 83.00000 12450.00 | 70.92000 10638.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING N | | |
0070 401667 31.000 TON | 95.00000 2945.00 | 88.65000 2748.15|
| | |
| | |
| | |

PATCHING N
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OVERTIME N

CALL ORDER 001 CONTRACT ID 29-031-04.01 COUNTIES NEW CASTLE
LETTING DATE 04/28/09 DISTRICT M7
SET-ASIDE
I ( 0o ) I ( ) I ( )
|ENGINEER'S ESTIMATE | FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0080 406001 1100.000 SYIN | 1.60000 1760.00| 1.20000 1320.00] 1.25000 1375.00
HOT-MIX PATCHING N | | |
0090 701021 2200.000 LF | 16.25000 35750.00] 14.50000 31900.00] 14.80000 32560.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 N | | |
0100 705001 725.000 SF | 4.50000 3262.50] 3.90000 2827.50] 4.10000 2972.50
P.C.C. SIDEWALK, 4" N | | |
0110 705002 1050.000 SF | 5.50000 5775.00] 4.90000 5145.00] 5.15000 5407.50
P.C.C. SIDEWALK, 6" N | | |
0120 705520 310.000 SF | 35.00000 10850.00| 28.50000 8835.00] 30.00000 9300.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM N | | |
0130 705526 4650.000 SF | 10.00000 46500.00 | 7.95000 36967.50] 8.35000 38827.50
CURB RAMP, TYPE 2, 3, AND/OR 4 N | | |
0140 708500 20.000 EACH | 250.00000 5000.00] 150.00000 3000.00] 157.50000 3150.00
REPLACING CATCH BASIN GRATES N | | |
0150 708504 4.000 EACH | 300.00000 1200.00] 175.00000 700.00| 183.75000 735.00
REPLACING CATCH BASIN FRAMES N | | |
0160 710001 11.000 EACH | 850.00000 9350.00] 788.00000 8668.00 | 830.00000 9130.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET N | | |
0170 710002 40.000 EACH | 400.00000 16000.00 | 325.00000 13000.00| 341.25000 13650.00
ADJUSTING AND REPAIRING EXISTING | | |
MANHOLE N | | |
0180 718000 20.000 LF | 20.00000 400.00] 13.80000 276.00| 13.65000 273.00
ROOF DRAINS N | |
0190 727502 2.000 EACH | 400.00000 800.00] 197.00000 394.00| 206.85000 413.70
ADJUSTING EXISTING MONUMENT BOX N | | |
0200 732500 157.000 TON | 33.50000 5259.50] 25.00000 3925.00] 26.25000 4121.25
TOPSOIL N | | |
0210 734016 471.000 SY | 1.50000 706.50] 2.00000 942.00] 2.10000 989.10
PERMANENT GRASS SEEDING, SUBDIVISION N | | |
0220 735534 471.000 SY | 3.00000 1413.00] 0.40000 188.40] 0.40000 188.40
SOIL RETENTION BLANKET MULCH, TYPE 4 N | | |
0230 742500 1216.000 HOUR | 36.40000 44262.40 | 36.40000 44262.40 | 36.40000 44262.40
FLAGGER, NEW CASTLE COUNTY, STATE N | | |
0240 742514 122.000 HOUR | 52.78000 6439.16| 52.78000 6439.16| 52.78000 6439.16
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
| | |
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FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT M7
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0250 743003 11.000 EADY | 80.00000 880.00] 30.00000 330.00| 25.00000 275.00
ARROWPANELS, TYPE C N | | |
0260 743512 11.000 EADY | 150.00000 1650.00] 95.00000 1045.00] 90.00000 990.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I N | | |
0270 746774 230.000 LF | 14.50000 3335.00] 8.50000 1955.00] 8.50000 1955.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE N | | |
0280 748015 193.000 SF | 10.75000 2074.75] 6.30000 1215.90] 6.25000 1206.25
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC N | | |
0290 748019 1650.000 LF | 1.30000 2145.00] 0.53000 874.50] 0.55000 907.50
TEMPORARY MARKINGS, PAINT, 4" N | | |
0300 748506 1100.000 LF | 2.45000 2695.00] 1.31000 1441.00] 1.30000 1430.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" N | | |
0310 750000 3.000 EACH | 300.00000 900.00] 240.00000 720.00] 255.00000 765.00
ADJUST WATER VALVE BOXES N | | |
0320 758000 684.000 SY | 16.00000 10944.00 | 14.00000 9576.00| 14.75000 10089.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. N | | |
0330 760006 33866.000 sSY | 2.05000 69425.30| 1.55000 52492 .30 1.55000 52492.30
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH N | | |
0340 760502 960.000 SYIN | 4.00000 3840.00] 4.75000 4560.00] 4.75000 4560.00
PAVEMENT MILLING, TAPER CUT N | | |
0350 762001 3643.000 LF | 1.60000 5828.80] 1.00000 3643.00] 1.05000 3825.15
SAW CUTTING, HOT MIX N | | |
0360 762002 276.000 LF | 5.50000 1518.00] 4.80000 1324.80] 5.05000 1393.80
SAW CUTTING, CONCRETE, FULL DEPTH N | | |
0370 763000 LUMP | 10000.00000 10000.00| 7600.00000 7600.00| 11400.00000 11400.00
INITIAL EXPENSE N | | |
0380 763500 LUMP | 10000.00000 10000.00| 16000.00000 16000.00 | 8000.00000 8000.00
MAINTENANCE OF TRAFFIC N | | |
SECTION TOTALS | $ 691,071.41] $ 572,533.95| $ 576,113.11
—————————————————————————————————————————— s e
CONTRACT TOTALS | $ 691,071.41] $ 572,533.95| $ 576,113.11
DBE GOALS | 0 % % %
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7

SET-ASIDE
I ( 3 ) I ( 4 ) )

|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |

SECTION 0001 Category 0001

REPLACING CATCH BASIN FRAMES N

| |
0010 202000 25.000 cCY | 24.50000 612.50]
EXCAVATION AND EMBANKMENT N |
0020 302007 107.000 CY | 32.00000 3424.00]
GRADED AGGREGATE BASE COURSE, TYPE B N | |
0030 302008 46.000 CY | 32.00000 1472.00]
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING N | |
0040 401511 280.000 LF | 74.50000 20860.00|
REMOVE AND CONSTRUCT SPEED HUMP N | |
0050 401644 4350.000 TON | 71.00000 308850.00 |
SUPERPAVE, TYPE C HOT-MIX, 115 |
GYRATIONS, PG 64-22 (CARBONATE STONE) N | |
0060 401665 150.000 TON | 98.00000 14700.00 |
SUPERPAVE, TYPE C HOT-MIX, 160 |
GYRATIONS, PG 64-22, PATCHING N | |
0070 401667 31.000 TON | 97.00000 3007.00]
SUPERPAVE, BITUMINOUS CONCRETE | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING N | |
0080 406001 1100.000 SYIN | 1.25000 1375.00]
HOT-MIX PATCHING N | |
0090 701021 2200.000 LF | 17.25000 37950.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | |
AND GUTTER, TYPE 2 N | |
0100 705001 725.000 SF | 4.50000 3262.50]
P.C.C. SIDEWALK, 4" N | |
0110 705002 1050.000 SF | 5.50000 5775.00]
P.C.C. SIDEWALK, 6" N | |
0120 705520 310.000 SF | 30.50000 9455.00|
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM N | |
0130 705526 4650.000 SF | 7.50000 34875.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 N | |
0140 708500 20.000 EACH | 175.00000 3500.00]
REPLACING CATCH BASIN GRATES N | |
0150 708504 4.000 EACH | 190.00000 760.00|
| |
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ADJUST WATER VALVE BOXES N

FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER 001 CONTRACT ID 29-031-04.01 COUNTIES NEW CASTLE
LETTING DATE 04/28/09 DISTRICT M7
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0160 710001 11.000 EACH | 540.00000 5940.00] 1015.00000 11165.00| 825.00000 9075.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET N | | |
0170 710002 40.000 EACH | 260.00000 10400.00 | 700.00000 28000.00| 375.00000 15000.00
ADJUSTING AND REPAIRING EXISTING | | |
MANHOLE N | | |
0180 718000 20.000 LF | 34.00000 680.00] 15.00000 300.00| 12.00000 240.00
ROOF DRAINS N | |
0190 727502 2.000 EACH | 245.00000 490.00] 310.00000 620.00] 300.00000 600.00
ADJUSTING EXISTING MONUMENT BOX N | | |
0200 732500 157.000 TON | 30.00000 4710.00] 27.75000 4356.75] 30.00000 4710.00
TOPSOIL N | | |
0210 734016 471.000 SY | 1.00000 471.00] 0.75000 353.25]| 1.50000 706.50
PERMANENT GRASS SEEDING, SUBDIVISION N | | |
0220 735534 471.000 SY | 2.00000 942.00] 1.70000 800.70] 2.75000 1295.25
SOIL RETENTION BLANKET MULCH, TYPE 4 N | | |
0230 742500 1216.000 HOUR | 36.40000 44262.40 | 36.40000 44262.40 | 36.40000 44262.40
FLAGGER, NEW CASTLE COUNTY, STATE N | | |
0240 742514 122.000 HOUR | 52.78000 6439.16| 52.78000 6439.16| 52.78000 6439.16
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME N | | |
0250 743003 11.000 EADY | 20.00000 220.00| 26.50000 291.50| 16.50000 181.50
ARROWPANELS, TYPE C N | | |
0260 743512 11.000 EADY | 95.00000 1045.00] 160.00000 1760.00| 135.00000 1485.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I N | | |
0270 746774 230.000 LF | 12.70000 2921.00] 12.80000 2944.00] 9.00000 2070.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE N | | |
0280 748015 193.000 SF | 6.35000 1225.55] 6.40000 1235.20] 6.50000 1254.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC N | | |
0290 748019 1650.000 LF | 0.55000 907.50] 0.55000 907.50] 0.60000 990.00
TEMPORARY MARKINGS, PAINT, 4" N | | |
0300 748506 1100.000 LF | 1.35000 1485.00] 1.35000 1485.00] 1.34000 1474.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" N | | |
0310 750000 3.000 EACH | 245.00000 735.00] 280.00000 840.00] 300.00000 900.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/02/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE 04/28/09 DISTRICT : M7
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0320 758000 684.000 SY | 12.00000 8208.00| 10.65000 7284.60] 27.00000 18468.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. N | | |
0330 760006 33866.000 sSY | 1.70000 57572.20] 1.60000 54185.60] 2.00000 67732.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH N | | |
0340 760502 960.000 SYIN | 5.70000 5472.00] 2.00000 1920.00] 3.00000 2880.00
PAVEMENT MILLING, TAPER CUT N | | |
0350 762001 3643.000 LF | 1.00000 3643.00] 1.60000 5828.80] 1.50000 5464.50
SAW CUTTING, HOT MIX N | | |
0360 762002 276.000 LF | 5.00000 1380.00] 5.10000 1407.60] 5.00000 1380.00
SAW CUTTING, CONCRETE, FULL DEPTH N | | |
0370 763000 LUMP | 9000.00000 9000.00] 12500.00000 12500.00| 15000.00000 15000.00
INITIAL EXPENSE N | | |
0380 763500 LUMP | 4150.00000 4150.00] 24000.00000 24000.00] 8000.00000 8000.00
MAINTENANCE OF TRAFFIC N | | |
SECTION TOTALS | $ 622,176.81] $ 635,817.06| $ 668,553.81
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 622,176.81] $ 635,817.06| $ 668,553.81

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 06/02/09
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER : 001 CONTRACT ID : 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT : M7
SET-ASIDE
I ( 6 ) ( ) ( )

|AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT

SECTION 0001 Category 0001

REPLACING CATCH BASIN FRAMES N

| | |
0010 202000 25.000 CY | 70.00000 1750.00| |
EXCAVATION AND EMBANKMENT N | | |
0020 302007 107.000 CY | 39.17000 4191.19| |
GRADED AGGREGATE BASE COURSE, TYPE B N | | |
0030 302008 46.000 CY | 41.08000 1889.68| |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING N | | |
0040 401511 280.000 LF | 64.76000 18132.80] |
REMOVE AND CONSTRUCT SPEED HUMP N | | |
0050 401644 4350.000 TON | 62.52000 271962.00| |
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) N | | |
0060 401665 150.000 TON | 92.65000 13897.50] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING N | | |
0070 401667 31.000 TON | 74.79000 2318.49| |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING N | | |
0080 406001 1100.000 SYIN | 1.95000 2145.00 | |
HOT-MIX PATCHING N | | |
0090 701021 2200.000 LF | 23.37000 51414.00| |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 N | | |
0100 705001 725.000 SF | 7.63000 5531.75]| |
P.C.C. SIDEWALK, 4" N | | |
0110 705002 1050.000 SF | 8.14000 8547.00 | |
P.C.C. SIDEWALK, 6" N | | |
0120 705520 310.000 SF | 25.00000 7750.00 | |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM N | | |
0130 705526 4650.000 SF | 14.50000 67425.00 | |
CURB RAMP, TYPE 2, 3, AND/OR 4 N | | |
0140 708500 20.000 EACH | 132.81000 2656.20 | |
REPLACING CATCH BASIN GRATES N | | |
0150 708504 4.000 EACH | 333.68000 1334.72| |
| | |



ADJUST WATER VALVE BOXES N

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/02/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH IV, 2009
CALL ORDER 001 CONTRACT ID 29-031-04.01 COUNTIES NEW CASTLE
LETTING DATE 04/28/09 DISTRICT M7
SET-ASIDE
I ( 6 ) I ( ) I ( )
|AMERICAN INFRASTRUCTURE-MD I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0160 710001 11.000 EACH | 588.10000 6469.10| |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET N | | |
0170 710002 40.000 EACH | 452.39000 18095.60 | |
ADJUSTING AND REPAIRING EXISTING | | |
MANHOLE N | | |
0180 718000 20.000 LF | 12.85000 257.00| |
ROOF DRAINS N | |
0190 727502 2.000 EACH | 543.02000 1086.04 | |
ADJUSTING EXISTING MONUMENT BOX N | | |
0200 732500 157.000 TON | 34.25000 5377.25] |
TOPSOIL N | | |
0210 734016 471.000 SY | 1.50000 706.50] |
PERMANENT GRASS SEEDING, SUBDIVISION N | | |
0220 735534 471.000 SY | 1.50000 706.50] |
SOIL RETENTION BLANKET MULCH, TYPE 4 N | | |
0230 742500 1216.000 HOUR | 36.40000 44262.40 | |
FLAGGER, NEW CASTLE COUNTY, STATE N | | |
0240 742514 122.000 HOUR | 52.78000 6439.16| |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME N | | |
0250 743003 11.000 EADY | 17.00000 187.00] |
ARROWPANELS, TYPE C N | | |
0260 743512 11.000 EADY | 130.00000 1430.00] |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I N | | |
0270 746774 230.000 LF | 12.00000 2760.00] |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE N | | |
0280 748015 193.000 SF | 6.00000 1158.00] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC N | | |
0290 748019 1650.000 LF | 0.50000 825.00] |
TEMPORARY MARKINGS, PAINT, 4" N | | |
0300 748506 1100.000 LF | 1.25000 1375.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" N | | |
0310 750000 3.000 EACH | 168.92000 506.76 | |
| | |



CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
Iv, 2009

DATE : 06/02/09
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CALL ORDER : 001 CONTRACT ID 29-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/28/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I ( )
|AMERICAN INFRASTRUCTURE-MD I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0320 758000 684.000 SY | 21.76000 14883.84| |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. N | | |
0330 760006 33866.000 sSY | 2.06000 69763.96 | |
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH N | | |
0340 760502 960.000 SYIN | 5.40000 5184.00] |
PAVEMENT MILLING, TAPER CUT N | | |
0350 762001 3643.000 LF | 1.50000 5464.50] |
SAW CUTTING, HOT MIX N | | |
0360 762002 276.000 LF | 5.04000 1391.04| |
SAW CUTTING, CONCRETE, FULL DEPTH N | | |
0370 763000 LUMP | 42085.78000 42085.78 | |
INITIAL EXPENSE N | | |
0380 763500 LUMP | 40640.24000 40640.24| |
MAINTENANCE OF TRAFFIC N | | |
SECTION TOTALS | $ 732,000.00] $ | $
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 732,000.00] $ 0.00] $

DBE GOALS

o°




